STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 04 IN TRINITY COUNTY | N HAYFORK FROM 05/ 26/ 04
CONTRACT NUMBER 02- 364104 0.1 KM NORTH OF MORGAN HI LL RCAD CONTRACT CODE 'B '
LOCATI ON 02-TRI-3-6.5 TO CLI NI C AVENUE 103 CONTRACT | TEMS
REPLACE BRI DGE ( SCOUR) FEDERAL Al D ACST-P003-(028)E

P- P003- (028) E
ACBR- PO03- (028) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HA21 5,427,000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF Bl DDERS 2 ENG NEERS EST 4,688, 000. 00 AMOUNT UNDER 188, 004. 00 PERCENT UNDER EST 4.01
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,499, 996. 00 1 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
2 7,038, 775. 00 2 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON COURT STE 100 FAX 925 552-8254

SAN RAMON CA 94583



02- 364104

02-TRI - 3-6 SUMMARY

05/ 25/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

05/ 26/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

APPLY A LI NE
REDDI NG CA

CClI
HAYWARD CA

CASE PACIFIC
HAYWARD CA

DSI
LONG BEACH CA

FRANK MEDI NA
CROVI LLE CA

GREEN RI GHT O WAY CONSTRUCTORS
WLLITS CA

HARRI S SALI NAS REBAR
LI VERMORE CA

M AND S
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

TERRY HANSEN
| GO CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI LI NG AND TUBULAR HAND RAI L

STRI PI NG

FURNI SH AND PLACE OVERLAY

CAST I N DRILLED HCLE PI LI NG

PRESTRESSI NG

FENCI NG

ROADWORK

REBAR

ERCSI ON CONTROL

S| GNAL SYSTEM AND FLASHI NG BEACONS

TRAFFI C MONI TERI NG STATI ON



02- 364104 Bl D245

02-TRI - 3-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 25/ 04 05/ 26/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA
W C MALONEY BRI DGE REMOVAL

STOCKTON CA



02- 364104
02-TRI - 3-6
05/ 25/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 26/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
REDDI NG CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA REI NFORCI NG
NAPA CA

CTM
RANCHO CORDOVA CA

MALCOLM DRI LLI NG
STOCKTON CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

R E SERRANO
SAN RAMON CA

STRI PI NG

PRESTRESSI NG

REBAR

CONCRETE BARRI ER

CAST IN DRI LLED HOLE PI LI NG

ELECTRI CAL

ERCSI ON CONTROL

RI P RAP AND PCLYESTER CONCRETE



02- 364104 Bl D245

02-TRI - 3- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2, 500. 00* 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 300 350. 00 105, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 950 4.00 3, 800. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 300. 00* 1, 300. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 92, 000. 00* 92, 000. 00
6 074028 TEMPORARY FI BER ROLL M 200 14. 00 2, 800. 00
7 074029 TEMPORARY SI LT FENCE M 800 10. 00 8, 000. 00
8 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 500. 00 1, 500. 00
9 074036 TEMPORARY STRAW BALE BARRI ER M 40 50. 00 2, 000. 00
10 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00* 10, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
12 120120 TYPE |11 BARRI CADE EA 6 125. 00 750. 00
13 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 10, 200 4.50 45, 900. 00
14 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 70 65. 00 4, 550. 00
15 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 150 35. 00 5, 250. 00
16 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
17 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 7,500. 00 15, 000. 00
18 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUVMP SUM 7, 500. 00* 7,500. 00
19 129000 TEMPORARY RAI LI NG ( TYPE K) M 160 100. 00 16, 000. 00
20 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 250. 00 3, 500. 00
21 (S) 150606 REMOVE FENCE ( TYPE BW M 140 25. 00 3, 500. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 18. 00 1, 440. 00
23 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1,910 4.75 9,072.50
24 150711 REMOVE PAI NTED TRAFFI C STRI PE M 490 3.50 1, 715. 00
25 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 34 49. 00 1, 666. 00
26 150742 REMOVE ROADSI DE SI GN EA 19 75. 00 1, 425. 00
27 150805 REMOVE CULVERT M 140 50. 00 7,000. 00
28 152390 RELOCATE ROADSI DE SI GN EA 5 100. 00 500. 00
29 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 760 15. 00 11, 400. 00
30 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 1,185 5. 00 5, 925. 00
31 157550 BRI DGE REMOVAL LS LUMP SUM 65, 000. 00* 65, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
33 170101 DEVELOP WATER SUPPLY LS LUMP SUM 7, 000. 00* 7, 000. 00
34 190101 ROADWAY EXCAVATI ON VB 4,920 14. 00 68, 880. 00
35 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 200. 00* 1, 200. 00
36 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 505 100. 00 50, 500. 00
37 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 21 1, 600. 00 33, 600. 00



02- 364104 Bl D245

02-TRI - 3- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 192502 SAND BEDDI NG VB 47 60. 00 2, 820. 00
39 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 209 60. 00 12, 540. 00
40 194001 DI TCH EXCAVATI ON VB 470 12.00 5, 640. 00
41 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 230 35. 00 8, 050. 00
42 (S) 032880 M NOR CONCRETE (WEED BARRI ER) VB 0.9 500. 00 450. 00
43 (S) 203003 STRAW ( ERCS| ON CONTROL) TONN 11 500. 00 5, 500. 00
44 (S) 203014 FI BER ( EROSI ON CONTROL) KG 990 1. 20 1, 188. 00
45 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 2, 880 . 65 1,872.00
46 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 140 54. 00 7,560. 00
47 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 230 2. 00 460. 00
48 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 350 2.30 805. 00
49 032881 PLANT TUBE EA 14 100. 00 1, 400. 00
50 260201 CLASS 2 AGGREGATE BASE VB 1,010 57. 00 57, 570. 00
51 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 950 90. 00 355, 500. 00
52 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 1.7 1, 750. 00 2,975. 00
REI NFORCI NG FABRI C)
53 393001 PAVEMENT REI NFORCI NG FABRI C M2 1, 430 6. 50 9, 295. 00
54 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 97 17.50 1, 697. 50
AREA)
55 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 432 545. 00 235, 440. 00
Pl LI NG
56 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 83 2,100. 00 174, 300. 00
Pl LI NG
57 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 85, 000. 00* 85, 000. 00
58 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 104 850. 00 88, 400. 00
59 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 947 850. 00 804, 950. 00
60 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 26 850. 00 22,100. 00
(TYPE EQ
61 049693 PRECAST CONCRETE BAT HOUSE EA 8 850. 00 6, 800. 00
62 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9.2 3, 000. 00 27, 600. 00
63 510526 M NOR CONCRETE ( BACKFI LL) VB 400 300. 00 120, 000. 00
64 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 24 2, 050. 00 49, 200. 00
65 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 1,185 43. 00 50, 955. 00
66 (S) 519144 JONT SEAL (MR 50 MV) M 39 200. 00 7, 800. 00
67 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 114, 900 2.25 258, 525. 00
68 (SF)520110 BAR RElI NFORCI NG STEEL ( EPOXY COATED) KG 85, 500 2.35 200, 925. 00
( BRI DGE)

69 566011 ROADSI DE SI GN - ONE POST

T

12 250. 00 3, 000. 00



02- 364104 Bl D245

02-TRI - 3- 6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 25/ 04 05/ 26/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 566012 ROADSI DE SI GN - TWO POST EA 4 450. 00 1, 800. 00

71 620913 600 MM ALTERNATI VE Pl PE CULVERT M 63 154. 00 9, 702. 00

72 620930 1050 MM ALTERNATI VE PI PE CULVERT M 33 388. 00 12, 804. 00

73 620933 1200 MM ALTERNATI VE PI PE CULVERT M 240 310. 00 74, 400. 00

74 667067 1425 MM X 950 MM CORRUGATED STEEL PI PE M 8 500. 00 4,000. 00
ARCH (2.77 MM THI CK)

75 049694 300 MM WELDED STEEL Pl PE CASI NG M 16 430. 00 6, 880. 00
BRI DGE

76 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 7 270. 00 1, 890. 00

77 705340 1050 MV ALTERNATI VE FLARED END SECTI ON EA 2 1, 390. 00 2, 780. 00

78 705341 1200 MM ALTERNATI VE FLARED END SECTI ON EA 1 200. 00 200. 00

79 721009 ROCK SLOPE PROTECTI ON VB 440 67. 00 29, 480. 00
(FACING METHOD B)

80 721011 ROCK SLOPE PROTECTI ON VB 950 67. 00 63, 650. 00
(BACKI NG NO. 2, METHOD B)

81 721012 ROCK SLOPE PROTECTI ON VB 34 67.00 2, 278. 00
(BACKI NG NO. 3, METHOD B)

82 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 3, 500 67.00 234, 500. 00

83 722020 GABI ON VB 80 300. 00 24, 000. 00

84 729010 ROCK SLOPE PROTECTI ON FABRI C M2 3, 750 5. 00 18, 750. 00

85 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 230 500. 00 115, 000. 00
AND DRI VEWAY)

86 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 005 3.00 3, 015. 00

87 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 435 10. 00 4, 350. 00

88 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POCST) M 180 25. 00 4,500. 00

89 (S) 800300 CHAIN LI NK FENCE M 47 85. 00 3, 995. 00

90 820107 DELI NEATOR ( CLASS 1) EA 26 38. 00 988. 00

91 820110 M LEPOST MARKER EA 2 45. 00 90. 00

92 820112 MARKER ( CULVERT) EA 17 40. 00 680. 00

93 820151 OBJECT MARKER (TYPE L-1) EA 4 40. 00 160. 00

94 (S) 832001 METAL BEAM GUARD RAI LI NG M 16 400. 00 6, 400. 00

95 ( SF) 833088 TUBULAR HANDRAI LI NG M 177 136. 00 24, 072. 00

96 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 177 495. 00 87, 615. 00

97 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2,200. 00 4, 400. 00

98 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 78 52. 00 4, 056. 00

99 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 290 1.00 6, 290. 00
( SPRAYABLE)

100 (S) 850122 PAVEMENT MARKER EA 310 12.00 3, 720. 00

( RETROREFLECTI VE- RECESSED)



Bl D245

02- 364104
02-TRI - 3-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
101 860455 MARKER ( PULL BOX) EA 1 60. 00 60. 00
102 (S) 860930 TRAFFI C MONI TORI NG STATI ON EA 1 6, 000. 00 6, 000. 00
103 999990 MOBI LI ZATI ON LS LUMP SUM 450, 000. 00~ 450, 000. 00

TOTAL 4,499, 996. 00



02- 364104 Bl D245

02-TRI - 3-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 25/ 04 05/ 26/ 04
| TEM SECOND
Bl D AMOUNT

1 10, 000. 00* 10000. 00

2 4,000. 00 1200000. 00

3 15. 00 14250. 00

4 4,000. 00* 4000. 00

5 20, 000. 00* 20000. 00

6 20. 00 4000. 00

7 15. 00 12000. 00

8 2,000. 00 2000. 00

9 20. 00 800. 00
10 5, 000. 00~ 5000. 00
11 20, 000. 00* 20000. 00
12 70. 00 420. 00
13 5. 00 51000. 00
14 70. 00 4900. 00
15 30. 00 4500. 00
16 80, 000. 00* 80000. 00
17 15, 000. 00 30000. 00
18 20, 000. 00* 20000. 00
19 60. 00 9600. 00
20 250. 00 3500. 00
21 10. 00 1400. 00
22 80. 00 6400. 00
23 5. 00 9550. 00
24 4.00 1960. 00
25 50. 00 1700. 00
26 200. 00 3800. 00
27 150. 00 21000. 00
28 200. 00 1000. 00
29 10. 00 7600. 00
30 5.00 5925. 00
31 200, 000. 00* 200000. 00
32 5, 000. 00~ 5000. 00
33 7, 000. 00* 7000. 00
34 30. 00 147600. 00
35 5, 000. 00* 5000. 00
36 100. 00 50500. 00
37 200. 00 4200. 00
38 100. 00 4700. 00
39 70. 00 14630. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02- 364104
02-TRI - 3-6
05/ 25/ 04

.00
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.20
.30
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

276500.
1020.
2860.

19400.
129600.
207500.

70000.

52000.

1894000.
6500.
40000.
9200.

120000.

48000.

47400.

12480.

252780.

196650.
3600.
1360.

15120.
9900.
96000.
24000.
3200.
4200.
2000.
1200.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 10
05/ 26/ 04



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102

103
TOT

02- 364104

02-TRI - 3-6
05/ 25/ 04
SECOND
BI D AMOUNT
110. 00 48400. 00
130. 00 123500. 00
150. 00 5100. 00
80. 00 280000. 00
250. 00 20000. 00
1.00 3750. 00
400. 00 92000. 00
10. 00 10050. 00
10. 00 4350. 00
30. 00 5400. 00
30. 00 1410. 00
40. 00 1040. 00
80. 00 160. 00
100. 00 1700. 00
40. 00 160. 00
300. 00 4800. 00
300. 00 53100. 00
300. 00 53100. 00
2, 000. 00 4000. 00
50. 00 3900. 00
2.00 12580. 00
10. 00 3100. 00
500. 00 500. 00
20, 000. 00 20000. 00
650, 000. 00* 650000. 00
7,038, 775. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 11
05/ 26/ 04



